STATE OF CALI FORNI A

09/ 20/ 06
04- 0C9504
04- SM 101-0.0/6.7

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 11 FUND TOTAL HA22

BI D SUMMARY

I'N SAN MATEO COUNTY | N EAST PALO
ALTO, MENLO PARK AND REDWOOD CI TY

AT VARI QUS LOCATI ONS

RESURFACE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
14, 600, 000

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
09/ 21/ 06

CONTRACT CODE 'E '

41 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 75

NUMBER OF BIDDERS 3  ENG NEERS EST 12, 514,370.00 AMOUNT UNDER 2,604, 394. 00 PERCENT UNDER EST 20. 81
PROGRAM ELEVENTS RAS
BI D RANK BID TOTAL  BI DDER I D BI DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 9,909,976.00 2 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400 CC PREF CLAI MED
B) 75 DAYS X 8200 120 GRANI TE ROCK WAY FAX 408 3659548
A+B) 10, 524, 976. 00 SAN JOSE CA 95136
2 A) 9,922,480.00 1 DE S| LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
B) 120 DAYS X 8200 P O BOX 2909 FAX 925 8034263
A+B) 10, 906, 480. 00 DUBLIN CA 94568
3 A) 10,339,528.00 3 O C JONES AND SONS | NC 510 526-3424 CC PREF CLAI MED
B) 85 DAYS X 8200 1520 FOURTH STREET FAX 510 526- 0990

11, 036, 528. 00

BERKELEY CA 94710

3. 0%



04- 0C9504 Bl D245
04- SM 101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 06 09/ 21/ 06

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL SAFETY
FREMONT CA

CENTRAL FENCE
SACRAMENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CHAVEZ FENCE
CAVPBELL CA

COLUMBI A ELECTRI C | NC
SAN LEANDRO CA

CONTRACTORS CHEM CALS
HAYWARD CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

GAGLI ASSO TRUCKI NG
SAN JOSE CA

R E SERRANO | NC
MARTI NEZ CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

VETAL BEAM GUARD RAI L

STRI PI NG

CLEARI NG AND GLARE SCREEN REMOVAL

ELECTRI CAL

JO NT SEAL

PORTLAND CEMENT CONCRETE GRI NDI NG

TRUCKI NG

CONCRETE PANEL REPLACEMENT



04- 0C9504 Bl D245

04- SM 101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 20/ 06 09/ 21/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL FENCE COVPANY METAL BEAM GUARD RAIL (PARTI AL)
SACRAMENTO CA
COLUMBI A ELECTRI C I NC ELECTRI CAL ( PARTI AL)
SAN LEANDRO CA
DI VERSI FI ED CONCRETE CUTTI NG CONCRETE PAVEMENT M LLI NG ( PARTI AL)
SPARKS NV
LI NEAR OPTI ONS | NC STRI PI NG

MENLO PARK CA

R E SERRANO | NC PORTLAND CEMENT CONCRETE PAVI NG
PLEASANT HI LL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE VETAL BEAM GUARD RAI L

SACRAMENTO CA
COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
D AND M TRAFFI C TRAFFI C CONTROL ( PARTI AL)
SANTA CLARA CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LONELLS SUPPLY ASPHALT EMULSI ONS ( PARTI AL)
PRUNEDALE CA

CONTI NUED ON NEXT PAGE



04- 0C9504 Bl D245

04- SM 101-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 20/ 06 09/ 21/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PENHALL COVPANY CONCRETE GRI NDI NG
Rl VERSI DE CA
R E SERRANO CONCRETE PAVI NG ( PARTI AL)

MARTI NEZ CA



04- 0C9504 Bl D245

04- SM 101- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 500. 00 7, 500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 314, 000. 00 314, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4. 500. 00 4, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00 25, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 130 200. 00 26, 000. 00
6 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 5, 000. 00 5, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24, 000. 00 24, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 5, 000. 00 20, 000. 00
10 038340 REMOVE HEADLI GHT GLARE SCREEN M 10, 300 5. 50 56, 650. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 100 8. 00 800. 00
12 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 140 100. 00 14, 000. 00
(WOOD PCST)
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 369, 000 4.00 1, 476, 000. 00
14 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
15 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 40 100. 00 4, 000. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 000 150. 00 150, 000. 00
17 260210 AGGREGATE BASE ( APPROACH SLAB) VB 3 600. 00 1, 800. 00
18 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 4,500. 00 4, 500. 00
19 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 40 1, 500. 00 60, 000. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 200 75. 00 90, 000. 00
21 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 39, 000 85. 00 3, 315, 000. 00
22 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 100 60. 00 6, 000. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 72 1, 400. 00 100, 800. 00
24 401108 REPLACE CONCRETE PAVEMENT VB 610 2, 600. 00 1, 586, 000. 00
(RAPI D STRENGTH CONCRETE)
25 (S) 420201 GRI ND EXI STI NG CONCRETE M2 80, 500 10. 00 805, 000. 00
PAVENVENT
26 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 30 3, 000. 00 90, 000. 00
(TYPE R)
27 510800 PAVI NG NOTCH EXTENSI ON VB 1 35, 000. 00 35, 000. 00
28 (S) 519117 JO'NT SEAL (MR 30 M) M 33 300. 00 9, 900. 00
29 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 13 142. 00 1, 846. 00
30 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 13 2, 500. 00 32, 500. 00
31 839604 CRASH CUSHI ON ( REACT 9CBB) EA 1 51, 000. 00 51, 000. 00
32 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 2 50, 000. 00 100, 000. 00
33 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 280 80. 00 22, 400. 00



04- 0C9504 Bl D245

04- SM 101- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 20/ 06 09/ 21/ 06
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50, 900 2.00 101, 800. 00

35 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 250 4.00 13, 000. 00

36 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 230 4.00 24, 920. 00
(BROKEN 3.66 M- 0.92 M

37 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 330 10. 00 3, 300. 00
(BROKEN 5.18 M- 2.14 M

38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 18, 500 2.00 37, 000. 00

39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 690 4.00 34, 760. 00

40 (S) 038341 MODI FY | NDUCTI VE LOOP DETECTORS LS LUMP SUM 336, 000. 00 336, 000. 00

41 999990 MOBI LI ZATI ON LS LUMP SUM 840, 000. 00 840, 000. 00

A) 9, 909, 976. 00

B) 7 DAYS X 8200

A+B) 10, 524, 976. 00
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04- 0C9504
04- SM 101-0
09/ 20/ 06

25, 000.
550, 000.
8, 000.

4

5.
100.
3.

250.
50.

1, 000.
1, 000.
600.
80.
105.
30.

3, 000.
1, 200.
9.

2, 500.
5, 000.
300.
140.

2, 500.
50, 000.
55, 000.
60.

wNhEDbNE

550000.
32000.
41200.

500.
14000.
1107000.
0.
10000.
50000.
3000.
1000.
24000.
96000.
4095000.
3000.

216000.

732000.

724500.
75000.

5000.
9900.
1820.
32500.
50000.

110000.
16800.
50900.

6500.
12460.
330.
37000.
26070.

SUMMARY

25, 000.
233, 000.
6, 000.

1

30.

100.

3.

150.
70.
400.

1, 740.
1, 085.
90.
125.
30.

1, 400.
1, 160.
10.
2,400.
20, 000.
175.
142.
2,475.
50, 000.
50, 000.
80.

PRrOWWE

OF

REMA/

233000. 00
24000. 00
10300. 00

3000. 00
14000. 00
1254600. 00
0. 00

6000. 00
70000. 00
1200. 00
1740. 00
43400. 00
108000. 00
4875000. 00
3000. 00

100800. 00

707600. 00

805000. 00
72000. 00
20000. 00

5775. 00
1846. 00
32175. 00
50000. 00

100000. 00
22400. 00
50900. 00
11375. 00
21805. 00

3102. 00
27750. 00
34760. 00

N

N G

B

DDERS

Bl D245
PAGE 7

09/ 21/ 06



04- 0C9504

04- SM 101- 0
09/ 20/ 06

_____________________________ |

SECOND |

Bl D AMOUNT |

250, 000. 00 250000. 00|

990, 000. 00 990000. 00|

A) 9,922, 480. 00

B) 120 DAYS X 8200

SUMMARY OF REMAI NI

300000. 00
1078000. 00

300, 000. 00
1, 078, 000. 00

A) 10, 339, 528. 00
B) 85 DAYS X 8200

A+B) 11, 036, 528. 00

N G

B I

DDERS

Bl D245
PACE 8
09/ 21/ 06



